
(a) (b) (c) (d) (e)
Budget	  Category Non-‐State	  

Share*	  
(Funding	  Match

Requested	  
Grant	  Funding

Other	  State	  
Funds	  Being	  

Used

Total %	  	  	  	  	  	  	  	  	  Funding	  
Match

(a) Stormwater	  Source	  Control	  in	  the	  CABY	  
Region	  

510,000.00 510,000.00 0.00 1,020,000.00 50%

(i) Grand	  Total 510,000.00 510,000.00 0.00 1,020,000.00 50%

Table	  7	  -‐	  Summary	  Budget

Proposal	  Title:	  Stormwater	  Source	  Control	  in	  the	  CABY	  Region
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#	  Units Unit	  Cost (a) (b) (c) (d) (e)
Budget	  Category Non-‐State	  

Share*	  
(Funding	  
Match)

Requested	  
Grant	  Funding

Other	  State	  
Funds	  Being	  

Used

Total %	  	  	  	  	  	  	  	  	  Funding	  
Match

Task	  1:	  Administra/on	   20,000.00 8,834.10
American	  Rivers,	  Project	  Manager	  (hours) 65 	  $	  	  49.20	   3,198.00
American	  Rivers,	  Project	  Adminstrator	  (hours) 24 	  $	  	  41.15	   987.60
American	  Rivers,	  Grant	  Manager	  (hours) 75 	  $	  	  61.98	   4,648.50

Task	  2:	  Labor	  Compliance	  Program	   10,000.00 9,592.30
American	  Rivers,	  Project	  Manager	  (hours) 24 	  $	  	  49.20	   1,180.80
American	  Rivers,	  Project	  Adminstrator	  (hours) 10 	  $	  	  41.15	   411.50
3QC	  -‐	  Labor	  Compliance	  Consultant	  (contract) 8,000.00

Task	  3:	  Repor/ng	   20,000.00 7,066.21
American	  Rivers,	  Project	  Manager	  (hours) 45 	  $	  	  49.20	   2,214.00
American	  Rivers,	  Project	  Adminstrator	  (hours) 17 	  $	  	  41.15	   699.55
American	  Rivers,	  Grant	  Manager	  (hours) 67 	  $	  	  61.98	   4,152.66

50,000.00 25,492.61 0.00 75,492.61 66%

Task	  4:	  Assessment	  and	  Evalua/on	   148,000.00 22,680.59 170,680.59
American	  Rivers,	  Project	  Manager	  (hours) 100 	  $	  	  49.20	   4,920.00
American	  Rivers,	  Science	  Staff	  (hours) 90 	  $	  	  48.47	   4,362.30
American	  Rivers,	  Project	  Adminstrator	  (hours) 34 	  $	  	  41.15	   1,398.29
South	  Yuba	  River	  CiPzens	  League,	  Science	  Staff	  (subgrant) 13,000.00 12,000.00

Task	  5:	  Design	   70,000.00 65,000.00 135,000.00
Task	  6:	  Environmental	  Documenta/on	   5,000.00 12,122.00 17,122.00

American	  Rivers,	  Project	  Manager	  (hours) 150 	  $	  	  48.50	   7,275.00
American	  Rivers,	  Science	  Staff	  (hours) 100 	  $	  	  48.47	   4,847.00

Task	  7:	  PermiJng	   8,212.00 8,212.00
American	  Rivers,	  Project	  Manager	  (hours) 100 	  $	  	  49.20	   4,920.00
American	  Rivers,	  Project	  Adminstrator	  (hours) 80 	  $	  	  41.15	   3,292.00

223,000.00 108,014.59 0.00 331,014.59 67%

Task	  8:	  Construc/on	  Contrac/ng	   0.00
Task	  9:	  Construc/on	  (See	  Table	  6a	  -‐	  Construc/on	  Es/mate) 165,000.00 330,000.00 495,000.00

Task	  10:	  Outreach	  and	  Educa/on 15,000.00 30,077.80 45,077.80
American	  Rivers,	  Project	  Manager	  (hours) 350 	  $	  	  49.20	   17,220.00
American	  Rivers,	  Project	  Adminstrator	  (hours) 124 	  $	  	  41.15	   5,102.60
American	  Rivers,	  Science	  Staff	  (hours) 160 	  $	  	  48.47	   7,755.20

180,000.00 360,077.80 0.00 540,077.80 33%

Task	  11:	  Environmental	  Compliance/Mi/ga/on/	  Enhancement	   15,000.00 15,000.00
15,000.00 0.00 0.00 15,000.00 100%

Task	  12:	  Construc/on	  Administra/on	   42,000.00 16,415.00 58,415.00
American	  Rivers,	  Project	  Manager	  (hours) 250 	  $	  	  49.20	   12,300.00
American	  Rivers,	  Project	  Administrator	  (hours) 100 	  $	  	  41.15	   4,115.00

42,000.00 16,415.00 0.00 58,415.00 72%

0.00 0.00

0.00 0.00 0%

510,000.00 510,000.00 0.00 1,020,000.00 50%

TOTAL	  (f)	  CONSTRUCTION	  ADMINISTRATION

(g)	  OTHER	  COSTS

(h)	  CONSTRUCTION/IMPLEMENTATION	  CONTINGENCY

(i)	  GRAND	  TOTAL	  (Sum	  rows	  (a)	  through	  (h)	  for	  each	  column)	  

Task	  1:	  $20,000	  from	  ARRA	  grant	  funds	  through	  American	  Rivers
Task	  2:	  $10,000	  from	  ARRA	  grant	  funds	  through	  American	  Rivers
Task	  3:	  $20,000	  from	  ARRA	  grant	  funds	  through	  American	  Rivers
Task	  4:	  $40,000	  in-‐kind	  contribu/on	  from	  Yuba	  River	  Charter	  School	  of	  assistance	  and	  staff	  /me	  spent	  on	  design	  and	  construc/on;	  $108,000	  from	  ARRA	  grant	  funds	  through	  American	  
Rivers.

Proposal	  Title:	  Stormwater	  Source	  Control	  in	  the	  CABY	  Region

Table	  6	  -‐	  Project	  Budget

Project	  Title:	  Stormwater	  Source	  Control	  in	  the	  CABY	  Region	  

*Sources	  of	  Funding:

(d)	  CONSTRUCTION/IMPLEMENTATION

TOTAL	  (d)	  CONSTRUCTION/IMPLEMENTATION

(e)	  ENVIRONMENTAL	  COMPLIANCE/	  MITIGATION/ENHANCEMENT

TOTAL	  (e)	  ENVIRONMENTAL	  COMPLIANCE/	  MITIGATION/	  ENHANCEMENT

(f)	  CONSTRUCTION	  ADMINISTRATION

(a)	  DIRECT	  PROJECT	  ADMINISTRATION	  COSTS

(b)	  LAND	  PURCHASE/EASEMENT	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  	  N/A

(c)	  PLANNING/DESIGN/ENGINEERING/	  ENVIRONMENTAL	  DOCUMENTATION

TOTAL	  (a)	  DIRECT	  PROJECT	  ADMINISTRATION	  COSTS

TOTAL	  (c)	  PLANNING/DESIGN/ENGINEERING/	  ENVIRONMENTAL	  DOCUMENTATION	  

lump	  sum

lump	  sum
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Task	  11:	  $15,000	  from	  ARRA	  grant	  funds	  through	  American	  Rivers
Task	  12:	  $45,000	  from	  ARRA	  grant	  funds	  through	  American	  Rivers

Task	  6:	  $10,000	  from	  Yuba	  River	  Charter	  School	  in-‐kind	  contribu/on	  of	  assistance	  and	  staff	  /me	  spent	  on	  design	  and	  construc/on
Task	  7:
Task	  8:
Task	  9:	  $65,000	  cash	  contribu/on	  from	  Nevada	  County	  for	  design,	  construc/on	  and	  materials	  for	  elements	  constructed	  at	  the	  Rood	  Center;	  $145,000	  from	  ARRA	  grant	  funds	  through	  
American	  Rivers
Task	  10:	  $15,000	  from	  ARRA	  grant	  funds	  through	  American	  Rivers

Task	  5:	  $10,000	  	  cash	  contribu/on	  from	  Nevada	  County	  for	  design,	  construc/on	  and	  materials	  for	  elements	  constructed	  at	  the	  Rood	  Center;	  $10,000	  in-‐kind	  contribu/on	  from	  Yuba	  River	  
Charter	  School	  of	  assistance	  and	  staff	  /me	  spent	  on	  design	  and	  construc/on
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Construc)on	  Task	  Descrip)on Personnel Equipment

Units Unit	  Cost Total
Excava&on	  and	  earthwork	   $62,571 $43,477 $9,988
Soil	  prep	  (including	  bioreten&on	  fill) $5,204 $7,024 $21,073
Organic	  enrichment/	  fertalize/	  seeding $3,773 $2,703 $5,245
Plan&ng $11,701 $1,171 $4,496
Mulching $5,620 $3,044 $2,744
Piping $4,683 $1,873 $2,810
Revegetate	  disturbed	  areas $5,058 $2,341 $3,746
Irriga&on $15,059 $1,873 $13,662
Mobiliza&on $2,341 $1,873
Demobiliza&on	  and	  cleanup $6,242 $1,873
As-‐built	  and	  photo	  documenta&on $5,620
BMP	  installa&on	  (tree	  protec&on	  and	  waUles) $1,873
Pervious	  pavement	  installa&on $19,000 $12,000 22,000	  

sq.X.
$	  4	  /sq.	  X.	  
(cost	  delta)

$88,000

Curbs	  and	  curb	  cuts $6,000 $2,300 $4,000
Interpre&ve	  signs	  (installa&on	  only) $2,370 $140 $425

Service	  and	  Materials	  Subtotals $157,116 $81,694

lump	  sum

$395,000Total	  Construc)on	  Cost

lump	  sum

Materials

$156,190

Table	  6	  a	  -‐	  Construc&on	  Es&mate

lump	  sum
lump	  sum

lump	  sum

lump	  sum
lump	  sum
lump	  sum
lump	  sum

lump	  sum
lump	  sum
lump	  sum
lump	  sum
lump	  sum



Project Budget Detail 
 
Personnel costs are for time spent on project related activities by American Rivers staff in the 
California Regional Office. Personnel rates include salary, benefits, occupancy and overhead. Benefits 
are calculated at 16.65% of personnel services based on a 45 week year. Occupancy includes items 
such as rent, utilities, supplies, equipment leases, etc. and is calculated as 15.3% of salaries. Overhead 
expenses are associated with the management and administration of the organization and are 
calculated as 15% of salary, benefits and occupancy. 
 
Contractual activities will be performed by 3QC, a labor compliance auditor and Integrated 
Environmental Restoration Services (IERS), a company that specializes in the development, testing, 
implementation, and monitoring of cutting-edge, soil-based restoration projects throughout the 
Sierra Nevada. 3QC will manage the Labor Compliance program (Task 2) at both the Rood Center 
and Yuba River Charter School sites. Building on their current involvement at the Rood Center site, 
IERS will perform the construction activities for the pervious pavement and rain garden ($65,000 
from Task 9). 
 
A Subgrant in the amount of $330,000 will be awarded to the Yuba River Charter School for design 
and construction of green infrastructure stormwater facilities, including a rain garden, two bio-swales, 
two bio-retention ponds, and more than 20,000 square-feet of pervious pavement on parking areas 
and walkways ($65,000 from Task 5 and $265,000 from Task 9). 
 
The Total Construction Costs presented in Column (d) include $100,000 of Federal American 
Recovery and Reinvestment Act (ARRA) funding for Phase I construction activities. The total 
amount reflected in the Construction Estimate, provided as Table 6a, includes only the total 
estimated construction costs of the elements for which we are requesting funding. 
 
Matching Funds will be provided through a cash contribution from Nevada County for design, 
construction and materials for elements constructed at the Rood Center; ARRA funds granted to 
American Rivers for the first phase of the project; and an in-kind contribution from the Yuba River 
Charter School for assistance and staff time spent on design and construction. 
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